
 

2960 Lucerne Drive SE 
Grand Rapids, MI 49546 

P: 616.977.1000 
F: 616.977.1005 

P52449 Saugatuck Restroom Renovation  www.fveng.com 

 
June 30, 2026 
 
Via Email: rcummins@saugatuckcity.com 
 
Ryan Cummins, City Manager 
City of Saugatuck 
102 Butler Street 
Saugatuck, MI 49453 
 
RE: Proposal to Provide Architectural & Engineering Design, Bidding & Construction 

Administration Services for Wicks Park & Village Square Restroom Renovations  
 
Dear Ryan: 
 
We understand the City is planning to renovate the existing restroom buildings at Wicks Park 
and Village Square. We have reviewed both buildings with City staff and developed the following 
scope of renovation work. 
 
Wicks Park 

▪ Exterior/Site Improvements 
o The existing building elevation is lower than the surrounding grade. That cannot 

be corrected without replacement or a jacking & underpinning operation that 
would likely be comparable in cost to replacement. No structural modifications 
are planned for the building envelope (walls, roof, etc.) as part of this project. 

o The exterior mural has spots that are deteriorated and flaking. We understand art 
students have historically touched up the mural, and this work will be done 
separate from the renovation project. 

o Repaint the fascia trim and louvers. 
o Replace exterior sidewalk where concrete is cracked and one joint has a 

significant offset. 
o The existing water service enters the building above grade and is 2” galvanized 

pipe that needs to be replaced to comply with EGLE’s Lead and Copper Rules. 
The service line will be further investigated during construction and replaced 
either to the curb stop or all the way to the main, depending on the findings and 
will be placed at a standard bury depth for frost protection, which will require 
replacement of some of the concrete flooring in the building. 

o The railroad tie landscape wall around the building exterior is deteriorating and 
several irrigation lines are exposed. The wall will be replaced, irrigation lines re-
buried and landscaping around the building updated. 

▪ Interior Improvements 
o The building layout is not ADA compliant, and the footprint is not large enough to 

maintain multiple stalls that are compliant. We are planning on two unisex single 
stalls (similar to the new restroom at Mt. Baldhead) with a small interior 
storage/utility area built in one of them. 

o The electrical will be replaced, as well as certain portions of the plumbing. 
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o Interior finishes will be removed down to the concrete masonry unit (block) walls 
and interior block partition walls will be removed. Interior furnishings will be 
replaced, and an epoxy flooring will be installed. 

o The doors to the exterior will be replaced. 
 
Village Square 

▪ Exterior Improvements 
o F&V recently worked with City staff to obtain quotes for siding improvements, 

but the costs were above the amount in the budget. This scope of work will be 
incorporated into the bid package and coordinated with the installation of a new 
drinking fountain included in the Village Square court renovation project. 

o City staff also recently obtained quotes for re-shingling the roof. Coordinating 
roof improvements with siding is desirable for flashing and other details. This 
work will be included in the bid package. 

o Metal gates at the entrance will be removed or paint touched up, depending on 
City preference. 

▪ Interior Improvements 
o Entry doors will be replaced, as well as the doors between the restrooms and the 

center storage/utility area. 
o Interior vestibule doors (between the vestibules and the restroom areas) will be 

removed. 
o Interior furnishings (hand driers, sinks, mirrors, partitions, toilets, urinals, air 

fresheners, etc.) will be replaced. We understand the current “no touch” toilets 
have frequent sensor issues, and the “no-flush” urinals frequently require filter 
replacement at approximately $50 per urinal, plus labor. We will utilize manual 
flush valves for both toilets and urinals, similar to what was installed recently at 
Mt. Baldhead. 

o Replace lights and fans. Improve ventilation/dehumidification. 
o Replace current tile flooring with epoxy. 
o Repaint the interior (white). 

 
Based on our understanding of the project scope, we have developed the following Scope of 
Services to assist the City with this project. 
 

SCOPE OF SERVICES 
Design Phase 

▪ Obtain topographic survey of the Wicks Park restroom building and surrounding site 
features to serve as a base for design of site improvements. Incorporate topographic 
survey recently obtained for the Village Square court renovation project. 

▪ Prepare a basic site plan for each building, illustrating exterior improvements. 
▪ Prepare preliminary plans and specifications for the project. 
▪ Meet with City staff, KLSWA and other stakeholders, as appropriate, to review the plans 

and specifications.  Incorporate comments received. 
▪ Review proposed work with the local code official to determine whether a building permit 

is required. 
 

Bidding Phase 
▪ Prepare and submit the advertisement for bids. Contact potential bidders directly and 

place the advertisement with plan rooms. 
▪ Assemble bidding documents and distribute electronic (PDF) copies to plan rooms. Bid 

documents will also be available for review on our website. 
▪ Issue electronic bid documents to prospective bidders. 
▪ Answer bidder questions and provide supplemental information, if necessary. 
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▪ Conduct a public bid opening to be held at City Hall. 
▪ Tabulate and review the bids received, evaluate references and provide a 

Recommendation of Award to the City. 
▪ Prepare building permit applications, including mechanical, electrical, and plumbing. Cost 

for the permit to be paid by the selected contractor. 
 
Construction Phase 

▪ After an award is made by the City, review bonds and insurance certificates provided by 
the successful bidder for conformance with the specifications.  Prepare construction 
contracts for City signature.  After contracts have been executed, prepare the Notice to 
Proceed. 

▪ Schedule and attend a pre-construction meeting with the City, Contractor and utility 
companies, as appropriate.  Prepare and distribute meeting minutes. 

▪ Provide project administration and engineering during the construction period.  Tasks will 
include: 

o Review Contractor pay applications and, if appropriate, submit a 
recommendation to the City for payment. 

o Prepare contract change orders, as necessary, and submit recommendations to 
the City for approval. 

o Maintain project records. 
▪ Provide as-needed on-site observation and testing during project construction activities. 

We have included approximately 40 hours of field time in our fees. The field technician’s 
duties will include:  

o Perform on-site materials testing, as needed. 
o Review work progress to date for conformance with the bid documents. 
o Address complaints filed with the City, if any. 

▪ Conduct a final walk-through meeting on site with the Contractor and City staff to review 
the work.  Prepare a final punch list of remaining work items.  Provide follow-up review to 
see that the punch list items have been completed. 

▪ Coordinate final payment with release of retainage and contract closeout. 
 

ANTICIPATED SCHEDULE 
We anticipate the following schedule for this project: 

▪ Authorization: July 2026 
▪ Survey: August 2026 
▪ Design:  September – November 2026 
▪ Bidding: December 2026 
▪ Pre-Construction Activities: January 2027 
▪ Construction: February – May 2027 (substantial completion prior to Memorial Day) 
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ENGINEERING BUDGET 
We propose to complete the Scope of Services outlined above for the following lump sum fees: 

Phase Task Fee 
Design Bid Package $     33,000 
Bidding Bidding Assistance $ 2,800 
Construction Construction Engineering/Administration $ 10,400 

On-Site Observation & Testing $ 7,200 
Contract Closeout $ 3,200 

Total Proposed Fee $ 56,600 

Authorization to proceed with the work can be given by returning a copy of this proposal, signed 
below as indicated. In the meantime, please feel free to contact us with any questions. 

Sincerely, 

FLEIS & VANDENBRINK 

Dave Gibbs, RA Jonathan W. Moxey, P.E. 
Project Manager Principal 

Cc:  Mark Ondersma, Superintendent of Public Works 
Michelle Gibson, Project Coordinator 

WORK AUTHORIZATION 
Fleis & VandenBrink is hereby authorized to proceed with the Scope of Services presented in this 
proposal in accordance with the existing Professional Services Agreement for General 
Consultation dated November 13, 2018. 

____________________________________________ ______________________ 

By Date
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